| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 111 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 579, 194.13 RQUTE : US 31

CALL ORDER @ 111 CONTRACT ID : R -22339-B COUNTI ES : TI PPECANCE

LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

CONTRACT TIME : 11/15/00 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 0303028
0816001
0816001

SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1212938 ATLAS EXCAVATI NG | NC. $ 583, 518. 38 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 599, 922. 80 102. 8112%
| (1) 35-1212938 | (2) 35-1917625 |
| ATLAS EXCAVATING | NC. | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT, SI GNALS, AND LI GHTI NG
I I I
0001 105-01925 9.000 MOS | 750. 00000 6750. 00| 1925. 00000 17325. 00|
FI ELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP|  15000. 00000 15000. 00|  29995. 00000 29995. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110- 01001 LUMP|  30000. 00000 30000. 00]  29942. 00000 29942. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 9000. 00000 9000. 00|  11940. 00000 11940. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202- 02240 146. 000 SYS | 16. 20000 2365. 20| 11. 75000 1715. 50|
PAVEMENT, REMOVE | | [
0006 202- 02278 75.000 LFT | 10. 00000 750. 00| 8. 95000 671. 25|
CURB, CONCRETE, REMOVE | | I
0007 202- 02967 6.000 EACH| 60. 00000 360. 00| 40. 00000 240. 00|
CABLE DUCT MARKER, REMOVE | | |
0008 202- 60820 8205. 000 SYS | 1. 10000 9025. 50| 1. 05000 8615. 25|
SURFACE M LLI NG, ASPHALT | | [
0009 202- 60822 451.000 SYS | 1. 90000 856. 90| 2. 50000 1127. 50|
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | [ |
0010 202- 78515 LUMP| 2200. 00000 2200. 00| 1775. 00000 1775. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | [
0011 202- 85996 6.000 EACH 255. 00000 1530. 00| 295. 95000 1775. 70|
LI GHT STANDARD AND MAST ARM REMOVE | | [
0012 202- 95579 1.000 EACH 150. 00000 150. 00| 178. 25000 178. 25|
SERVI CE POl NT, REMOVE | | |
0013 202- 96151 LUMP| 1100. 00000 1100. 00| 649. 50000 649. 50|

TRANSPORTATI ON OF SALVAGEABLE | TEMS | [ |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 111 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 579, 194. 13 ROUTE : US 31
CALL ORDER : 111 CONTRACT ID : R -22339-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1917625 |
| ATLAS EXCAVATING | NC. | M LESTONE OONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0014 203- 02000 1255. 000 CYS | 16. 00000 20080. 00| 23. 00000 28865. 00|
EXCAVATI ON,  COMVON | | [
0015 203- 02045 134.000 CYS | 14. 00000 1876. 00| 15. 00000 2010. 00|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0016 205- 02231 132.000 LFT | 31. 00000 4092. 00| 15. 00000 1980. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0017 205- 02234 4.000 EACH 60. 00000 240. 00| 59. 50000 238. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON | | |
0018 205- 02237 7.000 EACH| 60. 00000 420. 00| 59. 50000 416. 50|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | I
0019 211- 02060 492.000 CYS | 28. 00000 13776. 00| 25. 00000 12300. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 303- 52308 1199.000 TON | 12. 50000 14987. 50| 15. 00000 17985. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0021 305- 05204 65.000 TON | 200. 00000 13000. 00| 130. 00000 8450. 00|
HVA FOR PATCHI NG | | |
0022 305- 05206 749.000 TON | 63. 00000 47187. 00| 52. 00000 38948. 00|
W DENI NG W TH HVA | | |
0023 402- 05474 909.000 TON | 40. 50000 36814. 50| 38. 75000 35223. 75|
HVA | NTERVEDI ATE 19.0 mm NMAI NLI NE | | |
0024 402- 05477 670.000 TON | 53. 00000 35510. 00| 51. 05000 34203. 50|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0025 402- 05481 242.000 TON | 54. 00000 13068. 00| 52. 00000 12584. 00|
HVA BASE 25.0 nm SHOULDER | | |
0026 404- 05511 977.000 SYS | 2. 95000 2882. 15| 2. 80000 2735. 60|
SEAL COAT, 2 | | |
0027 405- 05518 977.000 SYS | 0. 80000 781. 60| 0. 75000 732. 75|
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 3.000 TON | 365. 00000 1095. 00| 345. 00000 1035. 00|
ASPHALT FOR TACK COAT | | |
0029 605- 06140 1659. 000 LFT | 11. 30000 18746. 70| 14. 00000 23226. 00|
CURB AND GUTTER, CONCRETE | | |
0030 605- 06215 250.000 LFT | 16. 00000 4000. 00| 21. 50000 5375. 00|
CENTER CURB, D, CONCRETE | | |
0031 610- 05527 290.000 TON | 70. 00000 20300. 00| 62. 00000 17980. 00|
HVA FOR APPROACHES | | |
0032 611-06497 3.000 EACH 110. 00000 330. 00| 177. 55000 532. 65|

MAI LBOX ASSEMBLY, SI NGLE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PACGE : 111 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 579, 194. 13 RQUTE : US 31
CALL ORDER c 111 CONTRACT ID: R -22339-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

| (1) 35-1212938
| ATLAS EXCAVATING | NC.

(2) 35-1917625 |
M LESTONE CONTRACTORS, L.P. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0033 615- 06490 15.000 EACH| 125. 00000 1875. 00| 189. 00000 2835. 00|
R GHT OF WAY MARKER | | |
0034 615- 06505 4.000 EACH 370. 00000 1480. 00| 580. 00000 2320. 00|
MONUMENT, B | | |
0035 615- 06527 2.000 EACH 475. 00000 950. 00| 450. 00000 900. 00|
MONUVENT, SECTI ON CORNER | | |
0036 616- 02320 64.000 SYS | 4. 30000 275. 20| 2. 50000 160. 00|
GEOTEXTI LES | | |
0037 616- 06451 40.000 TON | 19. 00000 760. 00| 35. 00000 1400. 00|
Rl PRAP, UNI FORM | | |
0038 621- 06567 15.000 MG | 2. 20000 33. 00| 2. 35000 35. 25
WATER | | |
0039 621- 06575 3625.000 SYS | 3.00000 10875. 00| 3. 35000 12143. 75|
SODDI NG, NURSERY | | |
0040 715- 04857 1.000 EACH 1200. 00000 1200. 00| 1195. 00000 1195. 00|
SAFETY METAL END SECTION, 4:1, 30 IN X | | |
19 IN. [ [ [
0041 715- 05149 23.000 LFT | 53. 00000 1219. 00| 32. 00000 736. 00|
PIPE, TYPE 2, CIRCULAR 12 IN. | | |
0042 715- 05151 755.000 LFT | 51. 00000 38505. 00| 36. 00000 27180. 00|
PIPE, TYPE 2, CIRCULAR 15 IN. | [ [
0043 715- 05152 202.000 LFT | 53. 00000 10706. 00| 42. 00000 8484. 00|
PIPE, TYPE 2, CIRCULAR 18 IN. | | [
0044 715- 05154 199.000 LFT | 56. 00000 11144. 00| 55. 00000 10945. 00|
PIPE, TYPE 2, CIRCULAR 24 IN. | [ [
0045 715- 05156 43.000 LFT | 70. 00000 3010. 00| 56. 00000 2408. 00|
PIPE, TYPE 2, CIRCULAR 30 IN. | | |
0046 715-05169 52.000 LFT | 29. 00000 1508. 00| 36. 00000 1872. 00|
PIPE, TYPE 3, CIRCULAR 15 IN. | | |
0047 715- 05233 91.000 LFT | 85. 00000 7735. 00| 95. 00000 8645. 00|
PIPE, TYPE 1, DEFORVED, 3.3 SQ FT. | | |
0048 715- 06471 1.000 EACH 430. 00000 430. 00| 495. 00000 495. 00|
PI PE END SECTION, MN. AREA 3.3 SQ FT. | | [
0049 715- 46000 1.000 EACH 190. 00000 190. 00| 295. 00000 295. 00|
PI PE END SECTION, 12 IN, | | |
0050 715- 46005 4.000 EACH 200. 00000 800. 00| 315. 00000 1260. 00|
Pl PE END SECTION, 15 IN. | | |
0051 720- 45240 1.000 EACH 1450. 00000 1450. 00| 2495. 00000 2495. 00|
CATCH BASIN, J10 | | |
0052 720- 45250 6.000 EACH 1450. 00000 8700. 00| 1835. 00000 11010. 00|

CATCH BASI N, K10 | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 579, 194. 13 ROUTE :
CALL ORDER c 111 CONTRACT ID: R -22339-B COUNTI ES :
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT

SET- AS| DE :

DATE : 06/23/00
PACGE : 111 -4

usS 31
TI PPECANCE

| (1) 35-1212938
| ATLAS EXCAVATING | NC.

(2) 35-1917625

LINE NO/ I TEM CODE / ALT

I
M LESTONE CONTRACTORS, L.P. |

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT]|

__________________________________________ o
0053 720- 45410 2.000 EACH 1450. 00000 2900. 00| 1815. 00000 3630. 00|
MANHOLE, C4 | | |
0054 720- 45515 1.000 EACH 2350. 00000 2350. 00| 2400. 00000 2400. 00|
MANHOLE, D4, MODI FI ED | | |
0055 801- 01504 1.000 EACH 110. 00000 110. 00| 120. 00000 120. 00|
TEMPORARY PAVEMENT NMESSAGE MARKI NG | | |
LANE | NDI CATI ON ARROW | [ |
0056 801- 06203 8419.000 LFT | 0. 10000 841. 90| 0. 10000 841. 90|
TEMPORARY PAVEMENT MARKING 4 IN. | | |
0057 801- 06207 6336.000 LFT | 1. 05000 6652. 80| 1. 20000 7603. 20|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | [ [
0058 801- 06588 468.000 LFT | 1. 25000 585. 00| 1. 50000 702. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
0059 801- 06640 43.000 EACH 90. 00000 3870. 00| 100. 00000 4300. 00|
CONSTRUCTI ON SIGN, A | | |
0060 801- 06645 12.000 EACH 37. 00000 444. 00| 45. 00000 540. 00|
CONSTRUCTI ON SIGN, B | | |
0061 801- 06775 LUMP|  52000. 00000 52000. 00|  35300. 00000 35300. 00|
MAI NTAI NI NG TRAFFI C | | |
0062 802- 05701 54.000 LFT | 16. 50000 891. 00| 12. 00000 648. 00|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | [
BASE | [ [
0063 802- 76025 32.400 SFT | 21. 70000 703. 08 15. 00000 486. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | I
0064 805- 01815 4.000 EACH 1550. 00000 6200. 00| 2150. 00000 8600. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I I |
0065 805- 01842 5.000 EACH 540. 00000 2700. 00| 660. 00000 3300. 00|
HANDHOLE, S| GNAL | | |
0066 805- 01844 500.000 LFT | 11. 50000 5750. 00| 13. 50000 6750. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | | |
0067 805- 06592 80.000 LFT | 11. 50000 920. 00| 12. 20000 976. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0068 805- 78109 1.000 EACH 7700. 00000 7700. 00| 8500. 00000 8500. 00|
CONTROLLER AND CABI NET, SECONDARY, MENU | |
DRI VEN, 8 PHASE |
00|

TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,|
AVBER, GREEN [

|
I I
0069 805- 78205 8.000 EACH 375. 00000 3000. 00| 475. 00000 3800.
I
I

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/ 00
PAGE : 111 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 579, 194. 13 RQUTE : US 31
CALL ORDER c 111 CONTRACT ID: R -22339-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1917625 [
| ATLAS EXCAVATING | NC. | M LESTONE OONTRACTORS, L.P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0070 805-78415 4.000 EACH 1450. 00000 5800. 00| 1350. 00000 5400. 00
SPAN, CATENARY, AND TETHER | | |
0071 805- 78420 4.000 EACH 220. 00000 880. 00| 300. 00000 1200. 00
DI SCONNECT HANGER | | [
0072 805- 78445 1.000 EACH 375. 00000 375. 00| 660. 00000 660. 00
SI GNAL SERVI CE | | [
0073 805- 78467 50. 000 LFT | 1. 30000 65. 00| 1. 90000 95. 00
SI GNAL CABLE, 3C 8GA. | | [
0074 805-78470 2300. 000 LFT | 0. 50000 1150. 00| 0. 35000 805. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0075 805- 78485 360.000 LFT | 0. 90000 324. 00| 1. 15000 414. 00
SI GNAL CABLE, 5C 14GA. | | [
0076 805- 78490 450. 000 LFT | 1. 05000 472. 50| 1. 25000 562. 50
SI GNAL CABLE, 7C 14GA. | | |
0077 805- 78492 850. 000 LFT | 2. 60000 2210. 00| 1. 40000 1190. 00
SI GNAL CABLE, | NTERCONNECT, 7C 14GA | | |
0078 805- 78510 3000. 000 LFT | 0. 80000 2400. 00| 0. 95000 2850. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0079 805- 78785 7.000 EACH 400. 00000 2800. 00| 475. 00000 3325. 00
Sl GNAL DETECTOR HOUSI NG | | [
0080 805- 78795 885.000 LFT | 9. 50000 8407. 50| 12. 00000 10620. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0081 805- 78925 1.000 EACH 600. 00000 600. 00| 890. 00000 890. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0082 805-81032 4.000 EACH 2430. 00000 9720. 00| 3435. 00000 13740. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0083 805- 86805 1.000 EACH 1675. 00000 1675. 00| 1775. 00000 1775. 00|
SERVI CE PO NT, | | | |
0084 805- 86889 330. 000 LFT | 1. 00000 330. 00| 0. 65000 214. 50|
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER [ | |
0085 805- 86920 4.000 EACH 15. 50000 62. 00| 18. 00000 72. 00|
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED | [ |
0086 805- 86925 4.000 EACH 22. 40000 89. 60| 30. 00000 120. 00|
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0087 805- 86930 6.000 EACH 14. 20000 85. 20| 18. 00000 108. 00
I NSULATI NG LI NK, NOT WATERPROOFED | |
0088 805- 86935 4.000 EACH 22.00000 88. 00| 24. 00000 96. 00

I NSULATI NG LI NK, WATERPROCFED [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 111 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 579, 194. 13 ROUTE : US 31
CALL ORDER : 111 CONTRACT ID : R -22339-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1212938 | (2) 35-1917625 |
| ATLAS EXCAVATING | NC. | M LESTONE OONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0089 805- 86955 2.000 EACH 200. 00000 400. 00| 195. 00000 390. 00|
CABLE DUCT MARKER | | |
0090 805- 92504 4.000 EACH 250. 00000 1000. 00| 235. 00000 940. 00|
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0091 805- 98335 300.000 LFT | 4. 05000 1215. 00| 4. 75000 1425. 00|
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ | |
0092 805- 98336 80.000 LFT | 4. 05000 324. 00| 4. 75000 380. 00|
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | [
CONDUIT, 4 1/C | | |
0093 807- 02428 3.000 EACH 755. 00000 2265. 00| 655. 00000 1965. 00|
CONCRETE FOUNDATI ON W TH GROUNDI NG, 30 | | |
IN. X 30 IN. X 96 IN | | I
0094 807- 78590 1.000 EACH 310. 00000 310. 00| 655. 00000 655. 00|
HANDHOLE | | |
0095 807- 84752 1.000 EACH 1050. 00000 1050. 00| 1425. 00000 1425. 00|
LI GHT POLE, 40 FT. EMH., 10.0 FT. | | |
MAST ARM TRANSFORMVER BASE | | |
0096 807- 84762 1.000 EACH| 1135. 00000 1135. 00| 1485. 00000 1485. 00|
LI GHT POLE, 40 FT. EMH., 15.0 FT. | | |
MAST ARM TRANSFORMVER BASE | | |
0097 807- 84804 1.000 EACH| 1135. 00000 1135. 00| 1515. 00000 1515. 00|
LI GHT POLE, 42 FT. EMH., 10.0 FT. | | |
MAST ARM TRANSFORMVER BASE | | |
0098 807- 86620 3.000 EACH 225. 00000 675. 00| 270. 00000 810. 00|
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SCDI UM 400 WATT | | |
0099 807- 86910 3.000 EACH 31. 60000 94. 80| 30. 00000 90. 00|
CONNECTOR KI T, UNFUSED | | |
0100 807- 86915 3.000 EACH 32. 70000 98. 10| 34. 00000 102. 00|
CONNECTOR KI T, FUSED | | |
0101 807- 86950 3.000 EACH 48. 30000 144. 90| 42.00000 126. 00|
SIGN, UNDERPASS, AND ROADVWAY LI GHTING | | |
LOCATI ON | DENTI FI CATI ON | | |
0102 808- 06703 1391.000 LFT | 0. 45000 625. 95| 0. 50000 695. 50|
LI NE, THERMOPLASTIC, SOLID, WVHI TE, 4 IN. | | |
0103 808- 06713 2766.000 LFT | 0. 20000 553. 20| 0. 20000 553. 20|
LINE, PAINT, SOLID, WHI TE, 4 IN. | | |
0104 808- 06716 780.000 LFT | 0. 80000 624. 00| 0. 95000 741. 00|
LI NE, REMOVE | | [
0105 808- 75245 1768.000 LFT | 0. 45000 795. 60| 0. 50000 884. 00|

LINE, THERMOPLASTIC, SOLID, YELLOW 4 | |
I'N. [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/ 00
PAGE : 111 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 579, 194. 13 RQUTE : US 31
CALL ORDER c 111 CONTRACT ID: R -22339-B COUNTI ES : Tl PPECANCE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1917625 [
| ATLAS EXCAVATING | NC. | M LESTONE OONTRACTORS, L.P. |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0106 808- 75278 224,000 LFT | 1. 85000 414. 40| 2.10000 470. 40|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLON CROSSHATCH LINE, 12 IN. | | |
0107 808- 75297 166. 000 LFT | 2.90000 481. 40| 3. 50000 581. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0108 808- 75320 12.000 EACH 58. 00000 696. 00| 66. 00000 792. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0109 808- 75325 8.000 EACH 79. 00000 632. 00| 89. 00000 712. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0110 808- 75998 43. 000 EACH 34. 00000 1462. 00| 38. 00000 1634. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
0111 808-92027 975.000 LFT | 0. 90000 877. 50| 1. 10000 1072. 50|
LI NE, THERMOPLASTIC, SOLID, YELLOW 8 | | |
I'N I | |
0112 808-95933 434.000 LFT | 0. 55000 238. 70| 0. 60000 260. 40|
CURB PAI NTI NG, YELLOW | | |
SECTI ON TOTALS | $ 583, 518. 38| $ 599, 922. 80|
______________________________________________________________________ e
CONTRACT TOTALS | $ 583, 518. 38| $ 599, 922. 80|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 121 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 770, 280. 02 ROUTE :
CALL ORDER o121 CONTRACT ID : R -24319-B COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 12/01/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9949033
SET- AS| DE :

VENDOR RANKI NG :

CONCRETE | NFI LL BOX BEAM SECTI ONS OVER |
ABUTMENTS |

TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LON BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,581, 570.00 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,840, 327.85 116. 3608%
| (1) 35-0918397 | (2) 35-1128289 |
| R'ETH R LEY CONSTRUCTION | BEATY CONSTRUCTION, | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  BEAUTI FI CATI ON' ENHANCENENT
I | |
0001 105- 01925 7.000 MOS | 2300. 00000 16100. 00| 2000. 00000 14000. 00|
FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP|  15000. 00000 15000. 00|  13500. 00000 13500. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  78000. 00000 78000. 00|  91500. 00000 91500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  25999. 32000 25999.32|  16957. 00000 16957. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02278 1290.000 LFT | 6. 00000 7740. 00| 7. 80000 10062. 00|
CURB, CONCRETE, REMOVE | | |
0006 202-52710 1240.000 SYS | 10. 00000 12400. 00| 15. 00000 18600. 00|
SI DEWALK, CONCRETE, REMOVE | | |
0007 202- 60820 465.000 SYS | 10. 00000 4650. 00| 13. 00000 6045. 00|
SURFACE M LLING ASPHALT | | |
0008 202- 91351 732.000 LFT | 22. 00000 16104. 00| 27. 00000 19764. 00|
TRACK, REMOVE | | |
0009 202- 95027 4.000 EACH| 450. 00000 1800. 00| 330. 00000 1320. 00|
| MPACT ATTENUATCR REMOVE | | |
0010 202- 96151 LUVP| 1000. 00000 1000. 00| 550. 00000 550. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0011 203- 02000 110.000 CYS | 100. 00000 11000. 00| 170. 00000 18700. 00|
EXCAVATI ON,  COVMON | | |
0012 210- 05106 1.000 EACH  34000. 00000 34000.00]  52300. 00000 52300. 00|
CONCRETE ENCASE DELAWARE ST NORTH | | [
FASCI A BEAM | | |
0013 210- 05106 39.000 EACH 2250. 00000 87750. 00| 5300. 00000 206700. 00|
CONCRETE | NFI LL BOX BEAM SECTI ONS ABOVE | | |
G RDERS [ | |
0014 210- 05106 51.000 EACH 1400. 00000 71400. 00| 3000. 00000 153000. 00|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PACGE : 121 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 770, 280. 02 ROUTE :
CALL ORDER o121 CONTRACT ID : R -24319-B COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1128289 [
| RIETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 210- 06312 700.000 SFT | 175. 00000 122500. 00| 100. 00000 70000. 00
REMOVE AND PATCH DEGRADED COCRETE | |
0016 210-06313 160. 000 LFT | 112. 00000 17920. 00| 72. 00000 11520. 00
SEAL OPEN JO NTS & CRACKS I N BRI DGE | | |
ABUTMENTS | | |
0017 210-06314 11. 000 EACH 14050. 00000 154550. 00| 13200. 00000 145200. 00|
REMOVE AND REPLACE PLATE G RDER | | |
SECTI ONS BETWEEN COLUWNS | [ [
0018 210- 06314 3.000 EACH 14200. 00000 42600. 00| 13800. 00000 41400. 00|
REMOVE AND REPLACE STEEL COLUWNS | | |
0019 210- 06316 LUWMP| 202250. 00000 202250. 00| 185000. 00000 185000. 00
SHORI NG OF STRUCTURE | | [
0020 210- 06318 LUWP| 5500. 00000 5500. 00| 7000. 00000 7000. 00
PROTECTI ON OF EXI STI NG UTI LI TI ES | | |
0021 210-06801 3.000 EACH 8400. 00000 25200. 00| 22000. 00000 66000. 00
REMOVAL AND ENCASEMENT OF DELAWARE END | | |
COLUWNS, NORTH ELEVATI ON | [ [
0022 210-06801 3.000 EACH 8400. 00000 25200. 00| 22000. 00000 66000. 00|
REMOVAL AND ENCASEMENT OF DELAWARE END | | [
COLUMWNS, SOUTH ELEVATI ON | [ [
0023 211- 02060 110.000 CYS | 50. 00000 5500. 00| 38. 00000 4180. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0024 211- 02060 266.000 CYS | 50. 00000 13300. 00| 39. 00000 10374. 00
B BORROW FOR STRUCTURE BACKFI LL , | | |
S| DEWALKS | | |
0025 213-04324 100. 000 CYS | 55. 00000 5500. 00| 100. 00000 10000. 00
FLOMBLE FI LL | | [
0026 401- 05437 829.000 TON | 45, 00000 37305. 00| 46. 00000 38134. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0027 401- 05454 230.000 TON | 55. 00000 12650. 00| 56. 00000 12880. 00
QC/ QA HVA | NTERMEDI ATE 12.5 mm MAI NLI NE| | |
0028 401- 05456 161. 000 TON | 65. 00000 10465. 00| 66. 00000 10626. 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | |
0029 406- 05520 1.600 TON | 200. 00000 320. 00| 210. 00000 336. 00
ASPHALT FOR TACK COAT | | |
0030 601-04746 1.000 EACH 7000. 00000 7000. 00| 10100. 00000 10100. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0031 601-06234 4.000 EACH 15000. 00000 60000. 00| 15100. 00000 60400. 00
| MPACT ATTENUATOR, R1, WL, TL-3, 45 nph | | [
0032 601-06242 3.000 EACH 15000. 00000 45000. 00| 16400. 00000 49200. 00|

| MPACT ATTENUATOR, R2, WL, TL-2, 45 nph | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 121 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 770, 280. 02 ROUTE :
CALL ORDER o121 CONTRACT ID : R -24319-B COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1128289 [
| RIETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 602- 06646 984.000 LFT | 30. 00000 29520. 00| 25. 00000 24600. 00
TEMPORARY CONCRETE BARR! ER | | |
0034 604- 04927 850. 000 LFT | 40. 00000 34000. 00| 63. 00000 53550. 00
CONCRETE CURBWALL, REMOVE [ [ [
0035 604-91531 1195.000 SYS | 40. 00000 47800. 00| 34. 00000 40630. 00
S| DEWALK, CONCRETE, 4 IN | | [
0036 605-06120 1209. 000 LFT | 25. 00000 30225. 00| 25. 00000 30225. 00
CURB, CONCRETE | | [
0037 702-76240 309. 000 CYS | 500. 00000 154500. 00| 500. 00000 154500. 00|
CONCRETE , ARCH TECTURAL | | [
0038 702- 94656 92.000 CYS | 450. 00000 41400. 00| 500. 00000 46000. 00|
CONCRETE, B | | |
0039 703-51030 21401.000 LBS | 1. 00000 21401. 00| 0. 85000 18190. 85
REI NFORCI NG STEEL | | |
0040 704- 04850 785.000 SYS | 6. 50000 5102. 50| 15. 00000 11775. 00
CONCRETE SECONDARY SI DEWALK, REMOVE | | |
0041 720-04499 3.000 EACH 800. 00000 2400. 00| 995. 00000 2985. 00
I NLET, RECONSTRUCT | | [
0042 720- 44000 7.000 EACH 500. 00000 3500. 00| 380. 00000 2660. 00
CASTI NG ADJUST TO GRADE | [ [
0043 801- 06207 3731.000 LFT | 1. 00000 3731. 00| 1. 00000 3731. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0044 801- 06606 10. 000 EACH 85. 00000 850. 00| 75. 00000 750. 00|
BARRI CADE, |11B | | |
0045 801- 06624 7.000 EACH 280. 00000 1960. 00| 260. 00000 1820. 00
STANDARD BARRI CADE, |11B, WTH SI G\S | | |
0046 801- 06645 39. 000 EACH 43. 00000 1677. 00| 36. 00000 1404. 00|
CONSTRUCTI ON SI G\, B | | |
0047 801-06710 360. 000 DAY | 15. 00000 5400. 00| 31. 00000 11160. 00
FLASHI NG ARROW S| GN | | |
0048 801-06775 LUMP| 20000. 00000 20000. 00| 12500. 00000 12500. 00
MAI NTAI NI NG TRAFFI C | | |
0049 808-03439 180. 000 LFT 10. 00000 1800. 00| 10. 00000 1800. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C,
CROSSWALK, WHITE, 24 I N

0050 808- 06701 180.000 LFT 0. 37000 66. 60| 0. 50000 90. 00|
LI NE, THERVOPLASTI C, BROKEN, WH TE, 4
I'N. | |
0051 808- 06703 254.000 LFT 0. 37000 93. 98| 0. 50000 127. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/ 00
PAGE : 121 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 770, 280. 02 ROUTE :
CALL ORDER o121 CONTRACT ID : R -24319-B COUNTI ES : MARI ON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1128289 [
| RIETH RI LEY CONSTRUCTI ON | BEATY CONSTRUCTI ON, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0052 808-06716 120.000 LFT | 0. 85000 102. 00| 1. 00000 120. 00|
LI NE, REMOVE | | |
0053 808- 75260 61.000 LFT | 1. 60000 97. 60| 2.00000 122. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLID, WH TE, CRCOSSHATCH LINE, 12 IN. | | |
0054 808- 75297 24.000 LFT | 10. 00000 240. 00| 10. 00000 240. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
SECTI ON TOTALS | $ 1,581,570.00| $ 1,840, 327. 85|
__________________________________________ o
CONTRACT TOTALS | $ 1,581, 570. 00| $ 1,840, 327. 85|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PACGE : 141 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,624, 744.11 ROUTE : 19
CALL ORDER . 141 CONTRACT ID : R -24675-A COUNTI ES : HOMRD TI PTON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/29/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 4680005
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0524595 MOHR CONSTRUCTI ON CO $ 3,281,509.72 100. 0000%
2 35-1139301 E & B PAVING |NC $ 3,507, 588.57 106. 8894%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 4,199, 051.06 127. 9609%
| (1) 35- 0524595 | (2) 35-1139301 | (3) 35-0918397
| MOHR CONSTRUCTI ON CO |E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ROAD REHABI LI TATI ON
I I |
0001 105- 01925 9.000 M5 | 1500. 00000 13500. 00| 2000. 00000 18000. 00| 2000. 00000 18000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  25000. 00000 25000. 00|  53000. 00000 53000.00|  77000. 00000 77000. 00
CONSTRUCTI ON ENGI NEERI NG
0003 110- 01001 LUMP|  73600. 00000 73600. 00|  176000. 00000 176000. 00]  200000. 00000 200000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUWP| 6125. 00000 6125.00]  35000. 00000 35000. 00|  40000. 00000 40000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02241 62.000 m | 36. 75000 2278. 50| 25. 50000 1581. 00| 27.00000 1674. 00
GUARDRAI L, REMOVE | | |
0006 202- 02245 1.000 EACH 150. 00000 150. 00| 105. 00000 105. 00| 250. 00000 250. 00
TREE, 150 mm REMOVE | | |
0007 202- 02250 4.000 EACH 250. 00000 1000. 00| 210. 00000 840. 00| 560. 00000 2240. 00
TREE, 250 mm REMOVE | | |
0008 202- 02260 3.000 EACH 500. 00000 1500. 00| 560. 00000 1680. 00| 1600. 00000 4800. 00
TREE, 760 mm REMOVE | | |
0009 202- 02270 2.000 EACH 1000. 00000 2000. 00| 840. 00000 1680. 00| 3300. 00000 6600. 00
TREE, 1520 mm REMOVE | | |
0010 202- 02271 16. 000 EACH 245. 00000 3920. 00| 165. 00000 2640. 00| 270. 00000 4320. 00
HEADWALL, REMOVE | | |
0011 202-51330 LUMP|  15312. 50000 15312. 50| 5000. 00000 5000.00]  11000. 00000 11000. 00
PRESENT STRUCTURE, REMOVE | |
0012 202- 60820 160235.000 n2 | 0. 24000 38456. 40| 0. 20000 32047. 00| 0. 13000 20830. 55
SURFACE M LLING ASPHALT | | |
0013 202- 96133 128.200 m | 18. 37000 2355. 03] 44. 00000 5640. 80| 31. 00000 3974. 20
Pl PE, REMOVE | | |
0014 203- 02000 2535.000 n8 | 20. 00000 50700. 00| 31. 50000 79852. 50| 35. 00000 88725. 00

EXCAVATI ON,  COMVON | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 141 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 624, 744. 11 ROUTE : 19
CALL ORDER : 141 CONTRACT ID : R -24675-A COUNTI ES : HOMRD TI PTON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35- 0524595 | (2) 35-1139301 | (3) 35-0918397
| MOHR CONSTRUCTI ON QO |E & B PAVING |NC. | RIETH RI LEY OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 203- 02070 4565.000 n8 | 12. 00000 54780. 00| 15. 30000 69844. 50| 24. 00000 109560. 00
BORROW | |
0016 203-51223 183.500 n8 | 30. 62000 5618. 77| 20. 00000 3670. 00| 27. 00000 4954. 50
EXCAVATI ON, WATERWAY | |
0017 205- 02224 2000.000 m | 4. 92000 9840. 00| 4. 92000 9840. 00| 5. 20000 10400. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0018 205- 02229 1056.000 m | 7. 56000 7983. 36| 7. 55000 7972. 80| 7. 90000 8342. 40
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | |
0019 205- 02234 1.000 EACH 90. 07000 90. 07| 90. 00000 90. 00| 95. 00000 95. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI ON | | I
0020 211- 02060 148.200 nB | 42. 88000 6354. 82| 26. 00000 3853. 20| 44. 00000 6520. 80
B BORROW FOR STRUCTURE BACKFI LL | |
0021 303-52308 486.100 My | 22. 00000 10694. 20| 23. 50000 11423. 35| 20. 00000 9722. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 303- 52309 7848.000 My | 15. 71000 123292. 08| 15. 50000 121644. 00| 20. 00000 156960. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0023 303- 94433 198.000 nB | 61. 25000 12127. 50| 24. 00000 4752. 00| 57. 00000 11286. 00
AGGREGATE, 12 | | |
0024 305- 05204 8860.500 My | 42. 73000 378609. 17| 41. 00000 363280. 50| 50. 00000 443025. 00
HVA FOR PATCHI NG | |
0025 305- 05206 8118.100 My | 36. 70000 297934. 27| 40. 00000 324724. 00| 50. 00000 405905. 00
W DENI NG W TH HVA | |
0026 401- 05455 21450.000 My | 34. 05000 730372. 50| 34. 00000 729300. 00| 42. 00000 900900. 00
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | |
0027 401- 05456 11700.000 My | 39. 45000 461565. 00| 42. 50000 497250. 00| 45. 00000 526500. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0028 401- 05463 7357.000 My | 38. 45000 282876. 65| 26. 00000 191282. 00| 43. 00000 316351. 00
QT QA HVA | NTERVEDI ATE 19. 0 nm SHOULDER| | |
0029 401- 05464 1976.000 My | 39. 45000 77953. 20| 55. 00000 108680. 00| 56. 00000 110656. 00
QC/ QA HVA SURFACE 9.5 mm SHOULDER | |
0030 401- 06264 LUMP| 4803. 60000 4803.60]  10000. 00000 10000. 00| 5700. 00000 5700. 00
PROFI LOGRAPH, HWVA | | |
0031 405- 05517 102.100 My | 100. 00000 10210. 00| 100. 00000 10210. 00| 350. 00000 35735. 00
ASPHALT FOR PRI ME COAT | | |
0032 406- 05520 121.300 My | 250. 00000 30325. 00| 200. 00000 24260. 00| 200. 00000 24260. 00
ASPHALT FOR TACK COAT | | |
0033 610- 05527 1429.000 My | 59. 14000 84511. 06| 85. 00000 121465. 00| 96. 00000 137184. 00

HVA FCR APPROACHES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PACGE : 141 -3
TABULATI ON CF BI DS

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 5400 nm X 1800 mm |

ENG NEER S ESTI MATE: $ 3,624, 744.11 ROUTE : 19
CALL ORDER . 141 CONTRACT ID : R -24675-A COUNTI ES : HOMRD TI PTON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1139301 | (3) 35-0918397
| MOHR CONSTRUCTI ON QO |E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 615- 06525 21.000 EACH 250. 00000 5250. 00| 300. 00000 6300. 00| 370. 00000 7770. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0035 616- 02320 290.000 n2 | 6. 13000 1777. 70| 2. 00000 580. 00| 2. 80000 812. 00
GEOTEXTI LES | | [
0036 616- 06405 126.000 My | 42. 88000 5402. 88| 29. 75000 3748. 50| 45. 00000 5670. 00
R PRAP, REVETMENT | | [
0037 621-01004 2.000 EACH 450. 34000 900. 68| 450. 00000 900. 00| 470. 00000 940. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621-01660 962.000 n2 | 0. 78000 750. 36| 0. 78000 750. 36| 0. 83000 798. 46
MULCHED SEEDI NG LEGUME, 2 | | |
0039 621-01956 23.000 kg | 35. 02630 805. 60| 35. 00000 805. 00| 37. 00000 851. 00
SEED M XTURE, LEGUME, 1 | |
0040 621- 06548 1.200 kg | 55. 04000 66. 05| 55. 00000 66. 00| 58. 00000 69. 60
SEED M XTURE, CV | | |
0041 621- 06559 87463.000 n2 | 0. 40000 34985. 20| 0. 39000 34110. 57| 0. 41000 35859. 83
MULCHED SEEDI NG R | | |
0042 621- 06567 2.700 kL | 0. 55000 1. 49| 0. 55000 1. 49| 0. 58000 1.57
WATER | [ |
0043 621- 06574 147.200 n2 | 8. 76000 1289. 47| 8. 45000 1243. 84| 8. 90000 1310. 08
SODDI NG | | |
0044 621-52448 4.000 EACH 25. 02000 100. 08| 25. 00000 100. 00| 51. 00000 204. 00
SI GN, DO NOT SPRAY | | |
0045 622-98200 4.000 EACH 25. 02000 100. 08| 25. 00000 100. 00| 51. 00000 204. 00
SI GN, DO NOT DI STURB | | |
0046 714-06677 21.340 m | 5145. 00000 109794. 30| 3900. 00000 83226. 00| 4100. 00000 87494. 00
I
I

0047 715- 05119 58.000 m | 174. 54000 10123. 32| 150. 00000 8700. 00| 64. 00000 3712. 00
PIPE, TYPE 1, CROULAR 375 nm [ [ |

0048 715- 05121 69.500 m | 184. 26000 12806. 07| 175. 00000 12162. 50| 110. 00000 7645. 00
PIPE, TYPE 1, O RCULAR 450 mm [ [ |

0049 715- 05123 89.500 m | 232. 78000 20833. 81 188. 00000 16826. 00| 150. 00000 13425. 00
PIPE, TYPE 1, O RCULAR 600 mm [ [ |

0050 715- 05133 28.100 m | 645. 00000 18124. 50| 347. 00000 9750. 70| 340. 00000 9554. 00
PIPE, TYPE 1, C RCULAR 1500 nm | | |

0051 715- 05168 8.540 m | 79. 62000 679. 95| 163. 00000 1392. 02| 90. 00000 768. 60
PIPE, TYPE 3, O RCULAR 300 mm | | |

0052 715- 05169 166.000 m | 115. 15000 19114. 90| 129. 00000 21414. 00| 100. 00000 16600. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ [

0053 715- 05171 47.000 m | 132. 30000 6218. 10| 181. 00000 8507. 00| 110. 00000 5170. 00

|

PIPE, TYPE 3, C RCULAR 450 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/00
PACGE : 141 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,624, 744.11 ROUTE : 19
CALL ORDER . 141 CONTRACT ID : R -24675-A COUNTI ES : HOMRD TI PTON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1139301 | (3) 35-0918397
| MOHR CONSTRUCTI ON QO |E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 715-05173 32.200 m | 153. 13000 4930. 79| 197. 00000 6343. 40| 130. 00000 4186. 00
PIPE, TYPE 3, O RCULAR 600 nm | [ |
0055 715-05177 25.000 m | 202. 13000 5053. 25| 250. 00000 6250. 00| 200. 00000 5000. 00
PIPE, TYPE 3, O RCULAR 900 nm [ [ [
0056 715-05262 1.700 m | 349. 13000 593. 52| 596. 00000 1013. 20| 610. 00000 1037. 00
PI PE, TYPE 1, DEFORMED, M N. AREA 2.70 | | |
ne | | I
0057 715-05381 9.000 m | 447. 13000 4024. 17| 443. 00000 3987. 00| 110. 00000 990. 00
PI PE, TYPE 3, DEFORMED, M N. AREA 1.68 | | |
2 I I I
0058 715- 13100 12.400 m | 1653. 75000 20506. 50| 1150. 00000 14260. 00| 1300. 00000 16120. 00
PIPE, GROUP L, 2700 nm | | [
0059 715- 35000 30.000 m | 24. 50000 735. 00| 18. 50000 555. 00| 61. 00000 1830. 00
PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
150 mm | | |
0060 715- 35005 30.000 m | 30. 63000 918. 90| 22. 00000 660. 00| 69. 00000 2070. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
200 mMm | | |
0061 715-35010 30.000 m | 36. 75000 1102. 50| 30. 00000 900. 00| 72. 00000 2160. 00
PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | [
250 mMm | | |
0062 715-46000 4.000 EACH 245. 00000 980. 00| 247. 00000 988. 00| 220. 00000 880. 00
Pl PE END SECTI ON, 300 mm | | |
0063 715- 46005 65. 000 EACH 306. 25000 19906. 25| 289. 00000 18785. 00| 230. 00000 14950. 00
PI PE END SECTI ON, 375 mm | | |
0064 715-46010 22.000 EACH 367. 50000 8085. 00| 324. 00000 7128. 00| 250. 00000 5500. 00
PI PE END SECTI ON, 450 mm | | |
0065 715- 46020 15. 000 EACH 306. 25000 4593. 75| 382. 00000 5730. 00| 310. 00000 4650. 00
PI PE END SECTI ON, 600 mm | | |
0066 715-46030 2.000 EACH 612. 50000 1225. 00| 522. 00000 1044. 00| 400. 00000 800. 00
PI PE END SECTION, 750 mm | | |
0067 715-46035 2.000 EACH 857. 50000 1715. 00| 660. 00000 1320. 00| 510. 00000 1020. 00
PI PE END SECTI ON, 825 mm | | |
0068 715-46040 2.000 EACH 857. 50000 1715. 00| 700. 00000 1400. 00| 510. 00000 1020. 00
PI PE END SECTI ON, 900 mm | | |
0069 715-95490 28.000 m | 115. 15000 3224. 20| 128. 00000 3584. 00| 97. 00000 2716. 00
PIPE, RELAID, 375 nm | | [
0070 720- 44000 8.000 EACH 250. 00000 2000. 00| 300. 00000 2400. 00| 370. 00000 2960. 00
CASTI NG ADJUST TO GRADE | | |
0071 720-44297 7.000 EACH 520. 00000 3640. 00| 500. 00000 3500. 00| 1500. 00000 10500. 00

I NLET APRON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 141 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3,624, 744.11 ROUTE : 19
CALL ORDER . 141 CONTRACT ID : R -24675-A COUNTI ES : HOMRD TI PTON
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0524595 | (2) 35-1139301 | (3) 35-0918397
| MOHR CONSTRUCTI ON QO |E & B PAVING |NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 801-04308 2.000 EACH 200. 15000 400. 30| 425. 00000 850. 00| 211. 65000 423. 30
ROAD CLOSURE SI GN ASSEMBLY | | |
0073 801-06198 60. 000 DAY | 450. 35000 27021. 00| 300. 00000 18000. 00| 470. 00000 28200. 00
PATROLLER | [ [
0074 801-06203 3508.000 m | 0. 26000 912. 08| 0. 26000 912. 08| 0. 28000 982. 24
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0075 801- 06207 1754.000 m | 2. 00000 3508. 00| 2. 54000 4455. 16| 5. 04000 8840. 16
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0076 801- 06605 100. 000 EACH 60. 05000 6005. 00| 40. 00000 4000. 00| 63. 49000 6349. 00
BARRI CADE, |11A | | |
0077 801- 06606 98. 000 EACH| 70. 05000 6864. 90| 50. 00000 4900. 00| 74. 00000 7252. 00
BARRI CADE, |11B | | |
0078 801- 06625 27.000 EACH 90. 07000 2431. 89| 75. 00000 2025. 00| 95. 00000 2565. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0079 801- 06640 48. 000 EACH 130. 10000 6244. 80| 120. 00000 5760. 00| 140. 00000 6720. 00
CONSTRUCTI ON SI GN, A | | |
0081 801-06775 LUMP| 61600. 00000 61600. 00] 142950. 00000 142950. 00| 150000. 00000 150000. 00
MAI NTAI NI NG TRAFFI C | | |
0082 804-06770 1. 000 EACH 30. 00000 30. 00| 18. 00000 18. 00| 19. 00000 19. 00
DELI NEATCR PCST | | [
0083 808-06712 3789.000 m | 0. 18000 682. 02| 0. 18000 682. 02| 0. 19000 719.91
LINE, PAINT, BROKEN, YELLON 100 mm | | [
0084 808-06713 29031.000 m | 0. 16000 4644. 96| 0. 16000 4644. 96| 0. 17000 4935. 27
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0085 808-06714 2380.000 m | 0. 16000 380. 80| 0. 16000 380. 80| 0. 17000 404. 60
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0086 808-06721 45.400 m | 0. 18000 8. 17| 0. 18000 8. 17| 0. 19000 8. 63

TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | [ [
LINE, 100 mm | | |
0087 808- 06723 2.000 EACH 50. 04000 100. 08| 50. 00000 100. 00| 53. 00000 106. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE |
| NDI CATI ON' ARROW |
0088 808- 06726 42.100 m | 1. 50000 63. 15

|
| 1. 50000 63. 15| 1. 60000 67. 36
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 M | | |
0089 808- 75140 2.000 EACH 350. 26000 700. 52| 350. 00000 700. 00| 370. 00000 740. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
RXR [ [ |
SECTI ON TOTALS | $ 3,281,500. 72| $ 3,507, 588. 57| $ 4,199, 051. 06
------------------------------------------ o m m o m e m e o e e et o e e e e e et e e et o e e e e e e e e e e memeeoaoaoo-o

CONTRACT TOTALS | $ 3,281,509.72 $ 3,507,588.57| $ 4,199, 051.06




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 153 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 261, 297. 53 RQUTE : US 33
CALL ORDER . 153 CONTRACT ID : R -24749-A COUNTI ES : ELKHART
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/12/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 4920001
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK [

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 262, 090. 46 100. 0000%
2 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 264, 818. 31 101. 0408%
3 35-1339168 LAPORTE CONSTRUCTI ON CO $ 271, 114. 44 103. 4430%
4 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 307, 409. 39 117. 2913%
| (1) 35-1690004 | (2) 35-1817530 | (3) 35-1339168
| NORTHERN | NDI ANA CONSTRUCTI O Pl ONEER ASSOCI ATES, | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ gy
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I | |
0001 105- 06790 6.000 MS | 695. 00000 4170. 00| 1700. 00000 10200. 00| 1428. 46000 8570. 76
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 6066. 00000 6066. 00| 5400. 00000 5400. 00| 3688. 05000 3688. 05
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  13825. 00000 13825.00|  13200. 00000 13200. 00|  16270. 45000 16270. 45
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 8510. 00000 8510.00]  10400. 00000 10400. 00| 2095. 76000 2095. 76
CLEARI NG RI GHT OF WAY | |
0005 202- 02241 180.000 m | 6. 00000 1080. 00| 8. 00000 1440. 00| 11. 00000 1980. 00
GUARDRAI L, REMOVE | |
0006 202-51330 LUWP|  27871. 73000 27871.73]  16750. 00000 16750.00]  15713. 77000 15713. 77
PRESENT STRUCTURE, REMOVE | | [
0007 202- 60820 216.000 n2 | 10. 40000 2246. 40| 13. 50000 2916. 00| 10. 02000 2164. 32
SURFACE M LLI NG ASPHALT | | |
0008 202- 74045 6.000 EACH| 33. 00000 198. 00| 35. 00000 210. 00| 35. 00000 210. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | [
0009 202-93741 4.000 EACH 90. 00000 360. 00| 100. 00000 400. 00| 150. 00000 600. 00
GUARD RAI L END TREATMENT, REMOVE | [
0010 203- 02000 670.000 n8 | 16. 40000 10988. 00| 9. 00000 6030. 00| 13. 63000 9132. 10
EXCAVATI ON,  COMVON | | |
0011 203- 02070 245.000 n8 | 5. 70000 1396. 50| 18. 00000 4410. 00| 25. 77000 6313. 65
BORROW | |
0012 205- 02224 186.000 m | 3. 40000 632. 40| 6. 10000 1134. 60| 6. 10000 1134. 60
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | [
PERI METER PROTECTI ON |
0013 205- 02231 13.600 m | 78. 75000 1071. 00 160. 00000 2176. 00| 95. 76000 1302. 34
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/ 00
PAGE : 153 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 261, 297. 53 RQUTE : US 33
CALL ORDER . 153 CONTRACT ID : R -24749-A COUNTI ES : ELKHART
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1817530 | (3) 35-1339168
| NORTHERN | NDI ANA CONSTRUCTI  PI ONEER ASSOCI ATES, | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 206-51225 65.000 n8 | 3. 00000 195. 00| 11. 70000 760. 50| 19. 61000 1274. 65
EXCAVATI ON, DRY | | |
0015 211- 02060 60.000 nB8 | 53. 20000 3192. 00| 40. 00000 2400. 00| 66. 51000 3990. 60
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 213-52830 100.000 nB | 150. 00000 15000. 00| 110. 00000 11000. 00| 92. 91000 9291. 00
FLOMBLE MORTAR | | [
0017 303-52308 25.000 My | 13. 80000 345. 00| 26. 25000 656. 25| 46. 94000 1173.50
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0018 303-52309 1125.000 My | 12. 25000 13781. 25| 13. 70000 15412. 50| 14. 74000 16582. 50
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0019 402- 05468 42.000 M | 54. 50000 2289. 00| 57. 40000 2410. 80| 54. 50000 2289. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0020 402-05474 15.000 My | 67. 00000 1005. 00| 70. 50000 1057. 50| 67. 00000 1005. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0021 402-05477 60.000 My | 61. 00000 3660. 00| 64. 20000 3852. 00| 61. 00000 3660. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0022 402- 05481 360.000 My | 41. 50000 14940. 00| 43. 70000 15732. 00| 41. 50000 14940. 00
HVA BASE 25.0 nm SHOULDER | | [
0023 402- 05490 120.000 M | 51. 00000 6120. 00| 53. 70000 6444. 00| 51. 00000 6120. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0024 405- 05518 1461.000 n2 | 0. 50000 730. 50| 0. 55000 803. 55| 0. 50000 730. 50
ASPHALT FOR PRI ME COAT | | [
0025 406- 05521 2250.000 n2 | 0. 10000 225. 00| 0. 10000 225. 00| 0. 10000 225. 00
ASPHALT FOR TACK COAT | | [
0026 601- 02636 22.860 m | 62. 00000 1417. 32| 62. 00000 1417. 32| 62. 00000 1417. 32
GUARDRAI L, W BEAM NESTED | | |
0027 601-94689 4.000 EACH 3650. 00000 14600. 00| 3200. 00000 12800. 00| 3650. 00000 14600. 00
GUARDRAI L END TREATMENT, OS | | |
0028 601-99105 215.265 m | 37. 00000 7964. 81| 32. 00000 6888. 48| 37. 00000 7964. 81
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 610- 05527 10.000 My | 75. 00000 750. 00| 78. 95000 789. 50| 75. 00000 750. 00
HVA FOR APPROACHES | | |
0030 615- 06500 2.000 EACH 280. 00000 560. 00| 450. 00000 900. 00| 425. 00000 850. 00
MONUMENT, A | | |
0031 616-02320 84.000 n2 | 3. 10000 260. 40| 5. 15000 432. 60| 4.31000 362. 04
GEOTEXTI LES | | |
0032 616- 06405 49.000 My | 24.12000 1181. 88| 18. 55000 908. 95| 30. 50000 1494. 50
R PRAP, REVETMENT | | |
0033 621-01004 2.000 EACH 400. 00000 800. 00| 800. 00000 1600. 00| 800. 00000 1600. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/ 00
PAGE : 153 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 261, 297. 53 RQUTE : US 33
CALL ORDER . 153 CONTRACT ID : R -24749-A COUNTI ES : ELKHART
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1817530 | (3) 35-1339168
| NORTHERN | NDI ANA CONSTRUCTI  PI ONEER ASSOCI ATES, | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 621-02770 645.000 n2 | 2. 75000 1773. 75| 2. 75000 1773. 75| 2. 75000 1773. 75
EROSI ON CONTROL BLANKET | | |
0035 621- 06548 2.100 kg | 67. 50000 141. 75| 67. 50000 141. 75| 67. 50000 141. 75
SEED M XTURE, CV | | [
0036 621-06559 175.000 n2 | 4. 15000 726. 25| 4. 15000 726. 25| 4. 15000 726. 25
MULCHED SEEDING R | | [
0037 621- 06567 3.240 kL | 0. 50000 1. 62| 0. 50000 1. 62| 0. 50000 1.62
WATER | [ |
0038 621- 06574 180.000 n2 | 10. 00000 1800. 00| 10. 00000 1800. 00| 10. 00000 1800. 00
SODDI NG | | |
0039 621-52448 8.000 EACH 22. 50000 180. 00| 12. 00000 96. 00| 12. 00000 96. 00
SIGN, DO NOT SPRAY [ [ [
0040 702-51015 25.000 n8 | 400. 00000 10000. 00| 610. 00000 15250. 00| 680. 09000 17002. 25
CONCRETE, B, FOOTI NGS | | |
0041 702-90915 13.600 n8 | 600. 00000 8160. 00| 765. 00000 10404. 00| 1494. 58000 20326. 29
CONCRETE, A | | |
0042 703-51030 2144.000 kg | 1. 77000 3794. 88| 1. 50000 3216. 00| 2. 15000 4609. 60
REI NFORCI NG STEEL | | [
0043 714-06277 16.400 m | 3407. 00000 55874. 80| 3520. 00000 57728. 00| 3207. 29000 52599. 56
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 4200 nm X 2400 nm | | |
0044 801- 04308 10. 000 EACH 95. 00000 950. 00| 95. 00000 950. 00| 95. 00000 950. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0045 801- 06196 60. 000 EACH| 79. 00000 4740. 00| 79. 00000 4740. 00| 79. 00000 4740. 00
DETOUR ROUTE MARKER ASSEMBLY, MJLTI PLE | | |
ROUTES | | |
0046 801- 06605 12. 000 EACH 70. 00000 840. 00| 70. 00000 840. 00| 79. 00000 948. 00
BARRI CADE, I|I1A | | |
0047 802-02293 1.000 nB | 500. 00000 500. 00| 810. 00000 810. 00| 810. 00000 810. 00
CONCRETE, SI GN FOUNDATI ON | | |
0048 802- 02489 14.300 m | 32. 50000 464. 75| 38. 00000 543. 40| 38. 00000 543. 40
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0049 802- 02922 8.900 m | 28. 90000 257. 21| 32. 00000 284. 80| 32. 00000 284. 80
SI GN POST, SQUARE, UNRElI NFORCED ANCHOR | | |
BASE | [ |
0050 802- 76025 6.412 n2 | 194. 00000 1243. 93| 155. 00000 993. 86| 154. 95000 993. 54
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0051 804-06770 4.000 EACH 10. 00000 40. 00| 10. 00000 40. 00| 10. 00000 40. 00

DELI NEATOR POST | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/ 00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 261, 297.53 ROUTE : US 33
CALL ORDER : 153 CONTRACT ID: R -24749-A COUNTI ES : ELKHART
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1690004 | (2) 35-1817530 | (3) 35-1339168
| NORTHERN | NDI ANA CONSTRUCTI  PI ONEER ASSOCI ATES, | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0052 808-01238 1.000 EACH 144. 00000 144. 00| 144. 00000 144. 00| 144. 00000 144. 00
TRANSVERSE MARKI NG, PAI NT, STCP LI NE, | | |
REMOVE | | |
0053 808- 06713 220.000 m | 0. 82000 180. 40| 0. 82000 180. 40| 0. 82000 180. 40
LINE, PAINT, SOLID, WH TE, 100 nm | |
0054 808- 75240 28.000 m | 1. 95000 54. 60| 1. 95000 54. 60| 1. 95000 54. 60
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0055 808- 75245 190.000 m | 1. 80000 342. 00| 1. 80000 342. 00| 1. 80000 342.00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0056 808- 75297 6.500 m | 10. 82000 70. 33| 10. 82000 70. 33| 10. 82000 70. 33
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STCOP LINE, 600nm | | |
0057 808- 75996 8.000 EACH 11. 00000 88. 00| 30. 00000 240. 00| 18. 76000 150. 08
SNOWPLOMABLE RAI SED PAVEMENT NARKER, | | |
REMOVE | | |
0058 808- 75998 10. 000 EACH 49. 00000 490. 00| 49. 00000 490. 00| 49. 00000 490. 00
SNOWPLOMBLE RAlI SED PAVEMVENT MARKER | |
0059 801- 06640 30. 000 EACH 60. 00000 1800. 00| 60. 00000 1800. 00| 60. 00000 1800. 00
CONSTRUCTI ON SI GN, A | | |
SECTI ON TOTALS | $ 262, 090. 46| $ 264, 818. 31| $ 271,114. 44

CONTRACT TOTALS [

$ 264, 818. 31|

$ 271,114. 44




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 261, 297. 53 RQUTE : US 33
CALL ORDER . 153 CONTRACT ID : R -24749-A COUNTI ES : ELKHART
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 6.000 M35 | 2000. 00000 12000. 00|

FIELD OFFICE, 27.9 n2 | [
0002 105- 06845 LUMP|  15000. 00000 15000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  15000. 00000 15000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUVP| 4600. 00000 4600. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 02241 180.000 m | 11. 00000 1980. 00|
GUARDRAI L, REMOVE | |
0006 202- 51330 LUWP|  48856. 01000 48856. 01
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 216.000 n2 | 21. 02000 4540. 32|
SURFACE M LLING ASPHALT | [
0008 202- 74045 6.000 EACH 35. 00000 210. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| |
0009 202-93741 4.000 EACH 150. 00000 600. 00|
GUARD RAI L END TREATMENT, REMOVE | |
0010 203- 02000 670.000 n8 | 5. 32000 3564. 40|
EXCAVATI ON,  COVMMON |
0011 203-02070 245.000 n8 | 12. 82000 3140. 90|
BORROW | |
0012 205- 02224 186.000 m | 6. 10000 1134. 60|

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON [ |
0013 205-02231 13.600 m | 69. 15000 940. 44|
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK [ |

0014 206- 51225 65.000 n8 | 11. 94000 776. 10|
EXCAVATI ON, DRY | |
0015 211- 02060 60.000 n8 | 20. 53000 1231. 80|
B BORROW FOR STRUCTURE BACKFI LL | |
0016 213- 52830 100.000 n8 | 103. 77000 10377. 00|
FLOMBLE MORTAR | |
0017 303-52308 25.000 My | 9. 88000 247. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0018 303- 52309 1125.000 My | 9. 91000 11148. 75|
COVPACTED AGGREGATE FOR SHOULDER 0, 53 | |
0019 402- 05468 42.000 My | 53. 00000 2226. 00|

HVA BASE 25.0 mm MAI NLI NE | [
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 261, 297. 53 RQUTE : US 33
CALL ORDER . 153 CONTRACT ID : R -24749-A COUNTI ES : ELKHART
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 402-05474 15.000 My | 55. 00000 825. 00| |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0021 402-05477 60.000 My | 56. 80000 3408. 00| |
HMVA SURFACE 9.5 nm MAI NLI NE | | [
0022 402-05481 360.000 My | 52. 40000 18864. 00| |
HVA BASE 25.0 nm SHOULDER | [ [
0023 402- 05490 120.000 My | 53. 10000 6372. 00| |
HMA SURFACE 9.5 nm SHOULDER | | [
0024 405-05518 1461.000 n2 | 0. 80000 1168. 80| |
ASPHALT FOR PRI VE COAT | | |
0025 406- 05521 2250.000 n2 | 0. 10000 225. 00| |
ASPHALT FOR TACK COAT | | [
0026 601- 02636 22.860 m | 62. 00000 1417. 32| |
GUARDRAI L, W BEAM NESTED | [ |
0027 601- 94689 4.000 EACH 3650. 00000 14600. 00| |
GUARDRAI L END TREATMENT, OS | | [
0028 601-99105 215.265 m | 37. 00000 7964. 81| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 610- 05527 10.000 My | 76. 40000 764. 00| |
HVA FOR APPROACHES [ | [
0030 615- 06500 2.000 EACH 241. 75000 483. 50|
MONUMENT, A | [ |
0031 616- 02320 84.000 n2 | 2. 20000 184. 80| |
GEOTEXTI LES | [ [
0032 616- 06405 49.000 My | 24. 16000 1183. 84| |
R PRAP, REVETMENT | [ [
0033 621-01004 2.000 EACH 800. 00000 1600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621-02770 645.000 nR2 | 2. 75000 1773. 75| |
EROSI ON CONTROL BLANKET | | |
0035 621- 06548 2.100 kg | 67. 50000 141. 75| |
SEED M XTURE, CV | [ |
0036 621- 06559 175.000 n2 | 4.15000 726. 25| |
MULCHED SEEDI NG R | | [
0037 621- 06567 3.240 kL | 0. 50000 1.62] |
WATER | [ |
0038 621- 06574 180.000 n2 | 10. 00000 1800. 00| |
SODDI NG [ | |
0039 621-52448 8.000 EACH 22. 50000 180. 00| |
I I

SI GN, DO NOT SPRAY



TRANSVERSE MARKI NGS, THERMOPLASTI C,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/ 00
PAGE : 153 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 261, 297. 53 RQUTE : US 33
CALL ORDER . 153 CONTRACT ID : R -24749-A COUNTI ES : ELKHART
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0040 702-51015 25.000 n8 | 750. 00000 18750. 00| |
CONCRETE, B, FOOTI NGS | | |
0041 702-90915 13.600 nB | 1000. 00000 13600. 00| |
CONCRETE, A | [ |
0042 703-51030 2144.000 kg | 1. 87000 40009. 28| |
REI NFORCI NG STEEL | [ [
0043 714-06277 16.400 m | 3500. 00000 57400. 00| |
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 4200 nm X 2400 nm | | |
0044 801- 04308 10. 000 EACH| 95. 00000 950. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | |
0045 801- 06196 60. 000 EACH| 79. 00000 4740. 00| |
DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE | | |
ROUTES | | |
0046 801- 06605 12.000 EACH 70. 00000 840. 00| |
BARRI CADE, |11A | | [
0047 802-02293 1.000 n8 | 810. 00000 810. 00| |
CONCRETE, SI GN FOUNDATI ON | | [
0048 802- 02489 14.300 m | 38. 00000 543. 40| |
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | | |
0049 802- 02922 8.900 m | 32. 00000 284. 80| |
SI GN POST, SQUARE, UNREI NFORCED ANCHOR | | |
BASE | [ [
0050 802- 76025 6.412 n2 | 154. 95000 993. 54| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0051 804-06770 4.000 EACH 10. 00000 40. 00| |
DELI NEATOR PCST | | |
0052 808-01238 1.000 EACH 144. 00000 144. 00| |
TRANSVERSE MARKI NG PAI NT, STOP LI NE, | | |
REMOVE [ [ |
0053 808-06713 220.000 m | 0. 82000 180. 40| |
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0054 808- 75240 28.000 m | 1. 95000 54. 60| |
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0055 808- 75245 190.000 m | 1. 80000 342. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0056 808- 75297 6.500 m | 10. 82000 70. 33| |
| |
I I

STOP LINE, 600mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/ 00
PAGE : 153 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 261, 297. 53 RQUTE : US 33
CALL ORDER . 153 CONTRACT ID : R -24749-A COUNTI ES : ELKHART
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 808- 75996 8.000 EACH 13. 66000 109. 28| |
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0058 808- 75998 10. 000 EACH| 49. 00000 490. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0059 801- 06640 30. 000 EACH 60. 00000 1800. 00| |
CONSTRUCTI ON SI GN, A | | |
SECTI ON TOTALS | $ 307, 409. 39| [
__________________________________________ o
CONTRACT TOTALS [ $ 307, 409. 39| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 181 CONTRACT ID :
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :

VENDOR RANKI NG :

R -24990-B
SEYMOUR DI STRI CT
05/10/01 COVPLETI ON DATE

ROUTE :
COUNTI ES :

PROJECT( S)

JEFFERSON

DATE : 06/23/00
PAGE : 181 -1

1 35-1161310 TAYLOR BROTHERS CONSTRUCTI ON
2 99-9992031 OLENTANGY RESTORATI ON

660, 622. 67
726, 850. 00

100. 0000%
110. 0249%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 191 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 770, 116. 97 ROUTE : CR 100W
CALL ORDER 191 CONTRACT ID : R -25023-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : | N47008
1 NA7015
1 NA7026
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 452, 297. 47 100. 0000%
2 35-1120685 WALSH & KELLY, |INC $ 468, 656. 18 103. 6168%
| (1) 35-0918397 | (2) 35-1120685 [
| RIETH RI LEY CONSTRUCTI ON | WALSH & KELLY [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 2.000 MBS | 1500. 00000 3000. 00| 1500. 00000 3000. 00|
FI ELD OFFI CE, 27.9 n2 | | [
0002 110-01001 LUMP|  15000. 00000 15000. 00|  23000. 00000 23000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201- 52370 LUMP| 2500. 00000 2500. 00| 1000. 00000 1000. 00|
CLEARI NG RI GHT OF WAY | | |
0004 202- 02241 238.000 m | 11. 55000 2748. 90| 11. 00000 2618. 00|
GUARDRAI L, REMOVE | | [
0005 202- 60820 2764.000 n2 | 3. 50000 9674. 00| 8. 10000 22388. 40|
SURFACE M LLING ASPHALT | | |
0006 202- 74045 11. 000 EACH| 52. 50000 577. 50| 110. 50000 1215. 50|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | [
0007 202-96151 LUMP| 900. 00000 900. 00| 100. 00000 100. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMS [ | [
0008 203- 02080 6.994 km | 1500. 00000 10491. 00| 500. 00000 3497. 00|
LI NEAR GRADI NG | | |
0010 305- 05204 950.000 My | 55. 00000 52250. 00| 46. 00000 43700. 00|
HVA FOR PATCHI NG | | |
0012 402- 05477 3500.000 My | 30. 45000 106575. 00| 33. 00000 115500. 00|
HVA SURFACE 9.5 mm MAI NLI NE | | [
0013 406- 05520 12.800 My | 385. 00000 4928. 00| 260. 00000 3328. 00|
ASPHALT FOR TACK COAT | | |
0014 601- 01625 3.000 EACH| 1359. 75000 4079. 25| 1295. 00000 3885. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 [ | |
0015 601- 02636 46.000 m | 43. 05000 1980. 30| 41. 00000 1886. 00|

GUARDRAI L, W BEAM NESTED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/ 00
PAGE : 191 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 770, 116. 97 ROUTE : CR 100W
CALL ORDER 191 CONTRACT ID : R -25023-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 [
| REETH RILEY CONSTRUCTION | WALSH & KELLY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0017 601-99105 96.000 m | 46. 73000 4486. 08| 44. 50000 4272. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0018 610- 05527 156.500 My | 86. 00000 13459. 00| 48. 00000 7512. 00|
HVA FOR APPROACHES | | [
0020 615- 06520 11.000 EACH 105. 00000 1155. 00| 200. 00000 2200. 00|
MONUMENT, RE- ESTABLI SH | | [
0021 621-01004 1.000 EACH 756. 00000 756. 00| 720. 00000 720. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 801- 06640 44,000 EACH 72. 45000 3187. 80| 69. 00000 3036. 00|
CONSTRUCTI ON SI GN, A | | |
0025 801-06775 LUWP| 14300. 00000 14300. 00| 21000. 00000 21000. 00|
MAI NTAI NI NG TRAFFI C | | |
0026 802- 02489 94.600 m | 31. 50000 2979. 90| 26. 24000 2482. 30|
SI GN POST, SQUARE, REI NFORCED ANCHCR | | |
BASE | [ [
0027 802- 76025 2.330 n2 | 118. 65000 276. 45| 159. 45000 371. 52|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0028 802- 76035 4.360 n2 | 117. 08000 510. 47| 169. 60000 739. 46|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2. 54 nm THI CKNESS | | [
0030 808-06703 6450.000 m | 0. 79000 5095. 50| 0. 75000 4837. 50|
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0032 808- 75240 1600.000 m | 0. 79000 1264. 00| 0. 75000 1200. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0033 808- 75245 8030.000 m | 0. 79000 6343. 70| 0. 75000 6022. 50|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0034 303- 04095 1573.000 My | 17. 25000 27134. 25| 15. 00000 23595. 00|
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0035 402- 05474 4895.000 My | 25. 20000 123354. 00| 28. 00000 137060. 00|
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0036 621- 06560 13996.000 n2 | 0. 53000 7417. 88| 0. 50000 6998. 00|
MULCHED SEEDI NG U | | |
0037 808- 75297 38.000 m | 9. 98000 379. 24| 9. 50000 361. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600nmm | | |
0038 402- 05495 100.000 My | 38. 95000 3895. 00| 28. 00000 2800. 00|

HVA WEDGE AND LEVEL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/ 00
PAGE : 191 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 770, 116. 97 ROUTE : CR 100W
CALL ORDER 191 CONTRACT ID : R -25023-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1120685 [
| REETH RILEY CONSTRUCTION | WALSH & KELLY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0039 105- 06845 LUWP| 1500. 00000 1500. 00| 1000. 00000 1000. 00|
CONSTRUCTI ON ENG NEERI NG | |
0040 801- 06203 1400.000 m | 0. 99000 1386. 00| 1. 25000 1750. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0041 801-03290 11. 000 EACH 57. 75000 635. 25| 55. 00000 605. 00|
CONSTRUCTI ON SIGN, C | | [
0042 601- 94689 3.000 EACH 3249. 75000 9749. 25| 3095. 00000 9285. 00|
GUARDRAI L END TREATMENT, OS | | [
0043 601- 06037 3.000 EACH 656. 25000 1968. 75| 625. 00000 1875. 00|
GUARDRAI L END TREATMENT, | | |
0044 621-06570 106.000 nB8 | 60. 00000 6360. 00| 36. 00000 3816. 00|
TOP SO L | [ [
SECTI ON TOTALS | $  452,297. 47| $ 468, 656. 18|
CONTRACT TOTALS | $ 452, 297. 47| $ 468, 656. 18|




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 193 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 550, 502. 87 ROUTE : 400N
CALL ORDER : 193 CONTRACT ID : R -25024- A COUNTI ES : LAPORTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : | N47009
| NA7014
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 309, 557. 38 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $ 385, 755. 65 124. 6152%
| (1) 35-0918397 | (2) 35-1035700 |
| RIETH RI LEY OONSTRUCTI ON | BUCKO CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105- 06790 2.000 MOS | 1500. 00000 3000. 00| 2000. 00000 4000. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMP| 4000. 00000 4000. 00|  19000. 00000 19000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 201- 52370 LUWP| 1500. 00000 1500. 00| 1120. 00000 1120. 00|
CLEARI NG R GHT OF WAY | | [
0004 202- 02241 32.000 m | 60. 00000 1920. 00| 13. 15000 420. 80|
GUARDRAI L, REMOVE | | [
0005 202- 02255 1.000 EACH 750. 00000 750. 00| 300. 00000 300. 00|
TREE, 460 mm REMOVE | | [
0006 202- 60820 950.000 n2 | 7. 50000 7125. 00| 10. 00000 9500. 00|
SURFACE M LLI NG ASPHALT | | [
0007 202- 74045 34.000 EACH| 52. 50000 1785. 00| 50. 00000 1700. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0008 202- 96151 LUWP| 650. 00000 650. 00| 150. 00000 150. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | [
0009 203- 02080 5.520 km | 1550. 00000 8556. 00| 9200. 00000 50784. 00|
LI NEAR GRADI NG | | [
0011 303-52308 185.000 My | 17. 25000 3191. 25| 13. 90000 2571. 50|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 402- 05477 3155.000 My | 32. 95000 103957. 25| 35. 00000 110425. 00|
HVA SURFACE 9.5 mm MAI NLI NE | | |
0014 402- 05495 50.000 My | 39. 90000 1995. 00| 29. 70000 1485. 00|
HVA WEDGE AND LEVEL | |
0015 405- 05517 1.700 My | 380. 00000 646. 00| 475. 00000 807. 50|
ASPHALT FOR PRI ME COAT | | |
0016 406- 05520 10.800 My | 345. 00000 3726. 00| 535. 00000 5778. 00|

ASPHALT FOR TACK COAT |



TRANSVERSE MARKI NGS, THERMOPLASTI C, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/ 00
PAGE : 193 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 550, 502. 87 ROUTE : 400N
CALL ORDER : 193 CONTRACT ID : R -25024-A COUNTI ES : LAPCRTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 [ (2) 35-1035700 |
| RIETH RILEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVDUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ oo e e e e e e e e e e e e e m e e =
0017 610- 05527 243.000 My | 72. 00000 17496. 00| 81. 50000 19804. 50|
HVA FOR APPROACHES | | |
0018 611-95023 1.000 EACH 160. 00000 160. 00| 150. 00000 150. 00|
MAI LBOX ASSEMBLY, RESET | | |
0019 615-06520 3.000 EACH 130. 00000 390. 00| 360. 00000 1080. 00|
MONUVENT, RE- ESTABLI SH | | |
0020 616- 02320 1230.000 n2 | 0. 90000 1107. 00| 2.00000 2460. 00|
GEOTEXTI LES | | |
0021 616- 06405 510.000 My | 24. 00000 12240. 00| 24. 45000 12469. 50|
Rl PRAP, REVETNMENT | | |
0022 621-01004 1.000 EACH 735. 00000 735. 00| 700. 00000 700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 06570 40.000 nB | 38. 00000 1520. 00| 50. 00000 2000. 00|
TOP SO L | | |
0025 720- 96995 3.000 EACH 465. 00000 1395. 00| 130. 00000 390. 00|
CLEAN | NLET | | |
0026 801- 06640 25.000 EACH 76. 65000 1916. 25| 73. 00000 1825. 00|
CONSTRUCTI ON SI GN, A | | |
0028 801-06775 LUWP| 13000. 00000 13000. 00| 10000. 00000 10000. 00|
MAI NTAI NI NG TRAFFI C | | |
0029 802- 02489 136.000 m | 31. 50000 4284. 00| 30. 00000 4080. 00|
SI GN PCST, SQUARE, REI NFORCED ANCHOR | | |
BASE | [ [
0030 802- 76025 5.750 nm2 | 118. 65000 682. 24| 113. 00000 649. 75|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0031 802- 76035 12.160 n2 | 123. 38000 1500. 30| 117. 50000 1428. 80|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm THI CKNESS | | |
0032 805-96014 40.000 m | 21. 00000 840. 00| 16. 40000 656. 00|
SAW CUT, FULL DEPTH | | |
0033 808- 75240 373.000 m | 0. 79000 294. 67| 0. 75000 279. 75|
LI NE, THERMOPLASTI C, BRCOKEN, YELLOW | | |
100mm | | |
0034 808- 75245 3574.000 m | 0. 79000 2823. 46| 0. 75000 2680. 50|
LI NE, THERMOPLASTIC, SOLID, YELLOWN | | |
100mMm | |
0035 808- 75297 20.800 m | 16. 28000 338. 62| 15. 50000 322. 40|
|
|

STOP LINE, 600mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 23/ 00
PAGE : 193 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 550, 502. 87 ROUTE : 400N
CALL ORDER . 193 CONTRACT ID : R -25024-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1035700 [
| RIETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0036 303- 04095 1030.000 My | 18. 15000 18694. 50| 15. 85000 16325. 50|
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0037 402-05474 2180.000 My | 27. 00000 58860. 00| 29. 70000 64746. 00|
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0038 621- 06560 11093.000 n2 | 0. 58000 6433. 94| 0. 55000 6101. 15|
MULCHED SEEDI NG, U | | [
0039 801- 03290 2.000 EACH 57. 75000 115. 50| 55. 00000 110. 00|
CONSTRUCTION SIGN, C | | [
0040 105-06845 LUWP| 1000. 00000 1000. 00| 8240. 00000 8240. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0041 801- 06203 460.000 m | 7.89000 3629. 40| 1. 25000 575. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0042 201-01015 LUWVP| 4500. 00000 4500. 00| 6240. 00000 6240. 00|
CLEAR NG AND GRUBBI NG | | |
0043 305- 05204 200.000 My | 64. 00000 12800. 00| 72. 00000 14400. 00|
HMVA FOR PATCHI NG | | [
SECTI ON TOTALS | $ 309, 557. 38| $ 385, 755. 65|
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e m -
CONTRACT TOTALS | $ 309, 557. 38| $ 385, 755. 65|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 155, 067.58

CALL CRDER @ 201 CONTRACT I D :

LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT
CONTRACT TI ME

CONTRACT DESCRI PTI ON : RURAL

SET- AS| DE :

VENDOR RANKI NG :

1 35-1120685
2 35-0918397
3  35-1035700

WALSH & KELLY, | NC
RI ETH RI LEY CONSTRUCTI ON
BUCKO CONSTRUCTI ON

RQUTE
R -25027-A COUNTI ES
LAPORTE DI STRI CT
10 WORK DAYS
PRQIECT( S)
$
$
$

DATE : 06/ 23/
PAGE : 201 -1
CR 600W
LAPCRTE
I N47023
TOTAL % OVER
BI D LOWVBI D
81, 875. 02 100. 0000%
83,743.71 102. 2823%
93, 623. 92 114.3497%

00

| (1) 35-1120685
| WALSH & KELLY

LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

__________________________________________ P

SECTI ON 0001  ASPHALT RESURFACE

I

0001 105- 06790 1.000 M5 | 1500. 00000
FIELD OFFI CE, 27.9 n2 |

0002 110-01001 LUMP) 4000. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0003 202- 60820 122.000 n2 | 8. 00000
SURFACE M LLING ASPHALT |

0004 203- 02080 1.600 km | 600. 00000
LI NEAR GRADI NG |

0007 402- 05477 815.000 My | 33. 10000
HVA SURFACE 9.5 mm MAI NLI NE |

0008 406- 05520 3.000 My | 260. 00000
ASPHALT FOR TACK COAT |

0009 615- 06520 3.000 EACH 190. 00000
MONUVENT, RE- ESTABLI SH |

0012 801- 06640 6.000 EACH 58. 00000
OCONSTRUCTI ON SIGN, A

0014 801-06775 LUMP) 6000. 00000
MAI NTAI NI NG TRAFFI C

0015 802- 02489 14.000 m | 26. 24000
SIGN POST, SQUARE, REI NFORCED ANCHOR |
BASE |

0016 802- 76025 2.170 2 | 159. 45000
SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm TH CKNESS |

0017 802- 76035 1.120 ne | 169. 60000
SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 nm THI CKNESS

0019 808- 75240 400.000 m | 2. 75000

LI NE, THERMOPLASTI C, BRCKEN, YELLOW |
100nm |

| (2) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

I
AMOUNT]

I
ANMOUNT]

| (3) 35-1035700
| BUCKO CONSTRUCTI ON

UNIT PRI CE UNI'T PRI CE AMOUNT
_____________ B

I |

1500. 00| 1200. 00000 1200. 00| 2000. 00000 2000. 00
I I

4000. 00| 3800. 00000 3800. 00| 4600. 00000 4600. 00
I I

976. 00| 25. 00000 3050. 00| 21. 50000 2623. 00
I I

960. 00| 1700. 00000 2720. 00| 2500. 00000 4000. 00
I I

26976. 50| 32. 65000 26609. 75| 36. 15000 29462. 25
| I

780. 00| 420. 00000 1260. 00| 685. 00000 2055. 00
| I

570. 00| 150. 00000 450. 00| 360. 00000 1080. 00
I I

348. 00| 61. 95000 371. 70| 59. 00000 354. 00
I I

6000. 00| 3500. 00000 3500. 00| 1920. 00000 1920. 00
I I

367. 36| 31. 50000 441. 00| 30. 00000 420. 00
| |

346. 01 118. 65000 257. 47| 113. 00000 245.21
| |

189. 95| 123. 38000 138. 19| 117. 50000 131. 60
| |

1100. 00| 2.63000 1052. 00| 1. 90000 760. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 201 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 155, 067. 58 ROUTE : CR 600W
CALL ORDER . 201 CONTRACT ID : R -25027-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 303- 04095 340.000 My | 16. 00000 5440. 00| 17. 70000 6018. 00| 19. 90000 6766. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0021 402-05474 1140.000 My | 27. 00000 30780. 00| 27. 15000 30951. 00| 29. 80000 33972. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0022 808- 75297 7.200 m | 21. 00000 151. 20| 36. 75000 264. 60| 31. 23000 224. 86

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LI NE, 600nm | | I
0023 105- 06845 LUMP| 1000. 00000 1000. 00| 800. 00000 800. 00| 2760. 00000 2760. 00

CONSTRUCTI ON ENG NEER! NG | | |
0024 202- 74045 4.000 EACH 60. 00000 240. 00| 52. 50000 210. 00| 25. 00000 100. 00
SI GN AND SUPPORTS, CHANNEL PCSTS, REMOVE] |
0025 202- 96151 LUMP| 150. 00000 150. 00| 650. 00000 650. 00| 150. 00000 150. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
SECTI ON TOTALS | $ 81, 875. 02| $ 83, 743. 71| $ 93, 623. 92
------------------------------------------ o m e et o e e et o e e e e e m e e e e et e e e e e e e e e e e e o e meeeoaon

CONTRACT TOTALS | $ 81, 875. 02| $ 83, 743. 71| $ 93, 623. 92




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00

PAGE : 207 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : LOCAL
CALL ORDER . 207 CONTRACT ID : R -25031-A COUNTI ES : MONRCE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1  35-1875662 CRIDER & CRIDER, I NC. $ 597,592. 59 100. 0000%
2 35-1057871 SMOCK FANSLER CORPCORATI ON $ 599, 290. 05 100. 2840%
3  35-0906416 VEDDLE BROTHERS CONSTRUCTI ON $ 641, 895. 00 107. 4134%
4 35-0918397 RI ETH R LEY CONSTRUCTI ON $ 788, 998. 41 132. 0294%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 215 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW RQUTE : 35
CALL ORDER . 215 CONTRACT ID : R -25078-A COUNTI ES : LAPORTE
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1991044 JOHNSON COVPANY, | NC. $ 27,720. 60 100. 0000%
2 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 29, 678. 59 107. 0633%
3  35-1067077 RI TSCHARD BROTHERS $ 31,337.77 113. 0486%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/23/00
PAGE : 217 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 127, 906. 77 ROUTE : 66
CALL ORDER . 217 CONTRACT ID : R -25079-A COUNTI ES : VANDERBURGH WARRI CK
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 11/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 000650M
SET- AS| DE :

VENDOR RANKI NG :

REGULATED ASBESTOS CONTAI NI NG MATERI ALS, |
REMOVE I

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1763075 NAAS BROTHERS TRUCKI NG $ 53, 598. 42 100. 0000%
2 35-1991044 JOHNSON COVPANY, | NC, $ 78, 382. 15 146. 2396%
3 35-1284120 KOBERSTEI N TRUCKI NG $ 82, 359. 50 153. 6603%
4  35-1438628 STRADTNER, RAY EXCAVATI NG $ 83, 780. 45 156. 3114%
| (1) 35-1763075 | (2) 35-1991044 | (3) 35-1284120
| NAAS BROTHERS TRUCKI NG | JOHNSON COMPANY, | NC. | KOBERSTEI N TRUCKI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  DEMOLI TI ON
I | I
0001 202- 03000 LUMP| 6100. 00000 6100.00]  14319. 55000 14319.55|  10720. 00000 10720. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 10 I I I
0002 202- 03000 LUWP|  13185. 00000 13185.00|  14258. 00000 14258.00]  13080. 00000 13080. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 11 | I |
0003 202- 03000 LUMP| 100. 00000 100. 00| 1000. 00000 1000. 00| 1925. 00000 1925. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 26SA [ [ [
0004 202- 03000 LUMP| 4500. 00000 4500. 00| 4333. 40000 4333. 40| 5155. 00000 5155. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 51 | I |
0005 202- 03000 LUMP| 5500. 00000 5500. 00| 6274. 60000 6274. 60| 4585. 00000 4585. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 52 I I I
0006 202- 03000 LUMP| 3500. 00000 3500. 00| 9725. 85000 9725. 85| 3920. 00000 3920. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 57 | I I
0007 202- 03000 LUMP|  12300. 00000 12300. 00|  18400. 00000 18400.00|  23575. 00000 23575. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 61 I I I
0008 202- 03000 LUMP| 4200. 00000 4200. 00| 3198. 00000 3198. 00| 6645. 00000 6645. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 65 | I I
0009 202- 03135 178.360 n2 | 10. 00000 1783. 60| 12. 00000 2140. 32| 20. 65000 3683. 13
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/23/00
PACGE : 217 -2

ENG NEER S ESTI MATE: $ 127, 906. 77 ROUTE : 66
CALL ORDER . 217 CONTRACT ID : R -25079-A COUNTI ES : VANDERBURGH WARRI CK
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1763075 | (2) 35-1991044 | (3) 35-1284120
| NAAS BROTHERS TRUCKI NG | JOHNSON COVPANY, | NC. | KOBERSTEI N TRUCKI NG
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0010 621-01004 1.000 EACH 400. 00000 400. 00| 800. 00000 800. 00| 1200. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0011 621- 06545 4.530 My | 250. 00000 1132. 50| 325. 00000 1472. 25| 570. 00000 2582. 10
FERTI LI ZER | | |
0012 621- 06553 340.200 kg | 0. 85000 289. 17| 5. 90000 2007. 18| 8. 65000 2942.73
SEED M XTURE, R | | |
0013 621- 06565 4.530 My | 134. 25000 608. 15| 100. 00000 453. 00| 518. 00000 2346. 54
MULCHI NG MATERI AL | | |
SECTI ON TOTALS | $ 53, 598. 42| $ 78, 382. 15| $ 82, 359. 50
______________________________________________________________________ T
CONTRACT TOTALS | $ 53, 598. 42| $ 78, 382. 15| $ 82, 359. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 127, 906. 77

TABULATI ON CF BI DS

CALL ORDER . 217 CONTRACT I D :
LETTI NG DATE : 06/20/00 10:00 AM DI STRI CT :
SET- AS| DE :

R -25079-A

RQUTE : 66

DATE : 06/23/00
PACGE : 217 -3

COUNTI ES : VANDERBURGH WARRI CK

VI NCENNES DI STRI CT

| (4) 35-1438628

| STRADTNER, RAY EXCAVATI NG

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

SECTI ON 0001 DEMOLI TI ON

[
0001 202- 03000 LUWP| 11500.

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 10

|
0002 202- 03000 LUWP| 18500.

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO 11

I
0003 202-03000 LUWP| 0.

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 26SA

|
0004 202-03000 LUWP| 3420.

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO 51

I
0005 202-03000 LUWP| 4275.

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 52

I
0006 202-03000 LUWP| 3200.

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 57

I
0007 202-03000 LUWP| 9500.

HCOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 61

I
0008 202-03000 LUWP| 3100.

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 65

I
0009 202-03135 178.360 n2 | 100.

REGULATED ASBESTOS CONTAI NI NG MATERI ALS, |
REMOVE |

MJULCHI NG MATERI AL
SECTI ON TOTALS

0010 621- 01004 1.000 EACH 5000.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG [

0011 621- 06545 4.530 My | 550.
FERTI LI ZER |

0012 621- 06553 340.200 kg | 7
SEED M XTURE, R |

0013 621- 06565 4.530 My | 550
|

CONTRACT TOTALS |

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

. 25000

. 00000

I
ANOUNT]|

18500.

3420.

4275.

3200.

9500.

3100.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT







